ADDENDUM NO. 9
CITY OF HIALEAH
WATER & SEWER
3700 W 4 AVE
HIALEAH, FLORIDA

MARCH 17,2010

TO ALL CONCERNED

The original Contract Documents, for the Project entitled CITY OF HIALEAH — Water & Sewer
Bldg 1A, SHELL — Bid #2009/10-3230-00-034 is hereby amended as noted in this Addendum No. 9.

This Addendum No. 9 consists of 2 Typed Pages, 0 Sketches, 2 Attachments and 0 Drawings. All other
items and conditions of the original/Contract Documents shall remain unchanged. This Addendum shall
become a part of the Contract Dogliments.

Approved for 1ssue: Date: March 17, 2010

Jorge (Guanchez - Direﬂ)r

ACKNOWLEDGEMENT

Receipt of this Addendum No. 9 shall be acknowledged in the space provided on the ADDENDUM
RECEIPT FORM (ARF) (copy attached) now a part of the Contract Documents and to be faxed
immediately to City of Hialeah @ (305) 687-2642 and submitted with sealed bids.

ATTACHMENTS:
ATT-1 E-mail from: VM Construction (dated 02-05-10)
ATT-2 E-mail from: Grand Home Builders (dated 03-08-10)
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ADDENDUM NO. 9

WATER & SEWER
3700 W 4 AVE

ANSWER TO: VM Construction

AR Sl i

&

E-mail Dated: February 5, 2010 (Copy Attached)

The roof toping will be a 2" lightweight concrete, placed over enough EPS foam boards to
achieve at least an R value of 30. This will be supplied by the roof contractor.

The shell contractor is to provide the metal joists and metal deck.

TB20 is now to be TB24 as per schedule on page S31. Please see revised plans.

No, the parapet needs to match block wall below.

No, TB15 is not correct, it should be TB16.

The footing type, for the 12 CMU wall, is the WF36. It has a footing size of 3°-0” x 12”. For
more information please refer back to revised footing schedule.

Please disregard note #8 and follow the revised floor plan. It now shows the correct masonry
wall schedule.

Please see revised door schedule on A14.1.

Footing and piers to be 4000 psi. Please see revised sheets.

ANSWER TO: Grand Home Builders

bl ol )

E-mail Dated: March 8, 2010 (Copy Attached)

No, this is not in contract.

Yes, compaction tests, soil treatment report & engineer inspections will be provided by City.
The estimated 9 months duration is for the entire project.

No, contractor does not need to provide the “lean concrete” that covers the underground utilities
in-between the two buildings.

CLARIFICATIONS:

SCADA room width will now be 8°-0”, the electrical room width to be 6’-0” and the remainder
of the space will be added to the records room.

The sidewalks are not in this phase of the work.

The city will provide the following surveying services: building corners, reference elevations,
elevation certificate and final survey. Any other items that the contractors feels 1s required to
perform the job is up to the contractor.

The canopy bridging the two buildings is not in this contract.
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ADDENDUM RECEIPT FORM

CITY OF HIALEAH
WATER & SEWER
3700 W 4 AVE
HIALEAH, FLORIDA

CONTRACTOR’S NAME

ADDRESS
PHONE NO. FAX NO.
CONTACT NAME SIGNATURE

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUM BY SIGNING
AND DATING BELOW: (COPY OF THIS FORM MUST BE FAXED IMMEDIATELY TO CITY of
HIALEAH @ (305) 687-2642

ADDENDUM SIGNATURE DATE

9

SHELL - 2009/10-3230-00-34

ARF
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VM Construction. Inc.

RFI # 001

To: Oniel Toledo From:  poberto Martinez

Fax: 305-687-2642 Pages: One

Phone: 305-953-2597 Date: 02/02/2010

Re: Water & Sewer Building 1A cc:

O Urgent X for Review O Please Comment [ Please Reply O Please Recycle
® Comments:

1. In sheet A13.2, details (10 &11) call for different Roof topping? Which one is it? Can you provide the
specification for either one?

2. Who's responsibility it's the to provide Roof Deck? The Shell Contractor or Roofer Contractor?

3. The Beam Schedule does not show the sizes & reinforcing for TB20 and TB for the 12in CMU walls,
can you please provide the required information.

4. Are all parapets made with 8in CMU walls?

5. K TB15 shown in sheet S33 detail #6 is correct can you provide and revise the information in the TB
Schedule.

6. Can you confirm the footing size of the 12in CMU Walls?
7. Clarify foundation note #8 in sheet S -11 & Masonry Schedule, Plans and note are in contradiction.
8. Please provide the Height of the OH Roll Up Door, see Door Schedule sheet A -14.1?

9. Sheet S-10 note #4 calls for 4,000 PSiI for all footings and piers, sheet S-11 Footing Schedule calls
for 3,000 PSI, pleases clarify?
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ATT-2

“oledo, Oniel

rom: Nicola Fontana [nfontana@grandhomebuilders.com]
Sent: Monday, March 08, 2010 8:36 AM

3

o: otoledo@hialeahfl.gov
" ‘ubject: Water and Sewer (Shell)

Or 2|, we have some questions regarding this Project:

The Steel Bollards should be provided and installed by the shell contractor?

The compaction test, soil treatment report, Engineer inspections are provided by the City or the contractor?
The duration for this project is estimated 9 months for the shell only or for the entire project?

Section F on page S-13 shows underground utilities covered with lean concrete. We have to include this
concrete in our bid?

RN =

B st Regards

N* ola (Kike) Fontana

‘. /

" OME BUILDERS

¢¢ ) w 23 Street Hialeah Fl 33010

Ol :305-8881080 - Fax:305-888-1081
Zc'I: 305-316-3553

7 3/2010



